
State Project No. 79-240 
Federal Aid Project No. TBD 

Interstate 91, Interstate 691, and Route 15 Interchanges 
Interchange Reconfiguration, Operational and Safety Improvements 

City of Meriden 
 
Project Location:   

This project is located on Interstate 91 (I-91) at the Interstate 691 (I-691) and Route 15 
interchanges in the City of Meriden.   
 

 

Purpose and Need/Description:   

The purpose of this project is to address operational and safety concerns associated with 
capacity, congestion, and weaving at the I-691 and Route 15 interchanges with I-91.  It is 
proposed to reconfigure the I-691 and Route 15 interchanges with I-91 to improve traffic 
operations along these sections of I-91 and Route 15 and to provide enhanced safety to reduce 
crashes within the proposed project limits. 

Project Location 



Project 79-240   

 
The I-91 SB off-ramp to Route 15 routinely backs up due to the single-lane configuration and is 
operating at or near capacity.  The length of back-ups varies but has been observed to extend 
approximately 1 mile.  The condition is made worse by the tendency of drivers to cut into the 
right-lane queue from the center lane, which increases congestion on the center lane.   
 
I-91 NB in the general area of the East Main Street on/off ramps experiences a significant 
number of crashes due to the number of on/off ramps and weaving.  Route 15 NB experiences 
delays and crashes due to the significant weaving that occurs on this section of Route 15 
between the East Main Street off-ramp and the I-91 NB off-ramp.  This section of Route 15 has 
vehicles entering from both I-91 NB and East Main Street attempting to access I-691, I-91 and 
Route 15. 
 
Several sections of I-91 and Route 15 within the proposed project limits are included in the 
2011-2013 Suggested List of Surveillance Study Sites (SLOSSS). 
 
Scope of Services:   

The selected consultant firm will perform the following tasks: 

 Develop scope and design alternatives in collaboration with Department staff 

 Prepare the necessary environmental documentation in accordance with the National 
and/or Connecticut Environmental Policy Acts 

 Preliminary and Final Design activities 

 Regulatory permitting activities 

 Other tasks as required for the completion of plans, specifications and estimates 
 


